

ADDENDUM NO. 1

TO: Prospective Bidders and Others Concerned

FROM: Lacreacia Bilbrey, PE – Assistant City Engineer

DATE: January 11, 2019

PROJECT: Greely Park Basketball Court Replacement

OWNER: City of Anderson, South Carolina

BID DATE: Tuesday, January 15, 2019; 11:00 am

PROJECT NO.: E18-005

SUBJECT: *Changes to the Bid Schedule*

EXHIBITS: 1. Pre-Bid Sign-In Sheet
2. Revised Bid Schedule (Form)

The Contract Documents for this Project are amended as set forth below. Bidders must acknowledge receipt of this Addendum on the Bid Form when bids are submitted.

PERTAINING TO THE FRONT-END DOCUMENTS

ITEM 1 BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT

A revised Bid Schedule dated January 11, 2019 has been included with this Addendum #1. Item revised: quantity change to item #4. The Revised Bid Schedule is 1 page. See Revised Bid Schedule attached.

GENERAL

ITEM 1 Pre-Bid Sign-in sheet is attached.

End of Addendum No. 1

BID SCHEDULE

Revised 1/11/2011

City of Anderson
Greely Park Basketball Court Rehabilitation Project

- Notes:
1. BIDS shall include sales tax and all other applicable taxes, licences and fees
 2. The City of Anderson reserves the right to delete from the Bid Schedule any line item in the Bid Schedule and/or reject any and all bids as deemed to be in the best interest of the City of Anderson. The final Agreement between Contractor and Owner will reflect the City's final selection of bid items to keep and include in the contract.
 3. This is a unit price contract.
 4. Load tickets for all stone must be provided and confirmed by city engineer on day of delivery to site for payment. Copy of all load tickets to be provided to city.

Units
LS = Lump Sum
LF=Linear Foot
SY=Square Yard
SF=Square Foot
Tons

| ITEM | DESCRIPTION | ESTIMATED QUANTITY | UNIT | UNIT PRICE \$ | AMOUNT \$ |
|------|--|--------------------|------|---------------|-----------|
| 1 | Mobilization | 1 | LS | \$ _____ | \$ _____ |
| 2 | Demolition (Removal and disposal of existing court) | 3,040 | SF | \$ _____ | \$ _____ |
| 3 | Concrete Paving (5" Thick Concrete Court w/ 6" ww mesh) | 349 | SY | \$ _____ | \$ _____ |
| 4 | Macadame Base Course | 83 | TON | \$ _____ | \$ _____ |
| 5 | Keystone Wall Unit | 80 | SF | \$ _____ | \$ _____ |
| 6 | Key Stone Wall Cap | 40 | LF | \$ _____ | \$ _____ |
| 7 | Select Backfill (#57 stone) | 6 | TON | \$ _____ | \$ _____ |
| 8 | Temporary Erosion Control Silt Fence | 300 | LF | \$ _____ | \$ _____ |
| 9 | Construction Staking & Layout (by SC Licensed Surveyor Required) | 1 | LS | \$ _____ | \$ _____ |

TOTAL BASE BID PRICE \$ _____
(Total of all Bid Items 1 through 9)

(Words)

**GREELY PARK BASKETBALL COURT
REHABILITATION PROJECT**

CITY OF ANDERSON
SOUTH CAROLINA

PRE-BID MEETING
LOCATION: Site
TIME: 10:00 am

DATE: Tuesday, January 8, 2019

| COMPANY REPRESENTATIVE NAME | COMPANY NAME | COMPANY ADDRESS | CONTACT PHONE NUMBER | EMAIL |
|---------------------------------------|-------------------------------|---------------------------------------|----------------------|------------------------------------|
| Reed Rogers | AOS Specialty Contractors Inc | 1224 Two Notch Rd, Lexington SC 29073 | 803-798-6831 | Reed@aosscc.org joni@aosscc.org |
| Fidencio Landa | W S H | | 704-363-8022 | Sclutor@heindl Construction.COM |
| W S H ANDREW Darbyshire | Sterling Structure + Design | 136 Ginas Pool Rd, Royston Ga 30062 | 706-498-1840 | andrewdas@gmail.com |
| Lesley Courtst PAVING | John Lesley | 3104 Old Williamstown Rd Anderson | 864-226 5600 | LCF60@aic @gpaia.com |